

Priloga III: TRANSPORTNE RAZDALJE

Material		Sipki material		Kamen nad 30	
		SIT	€	SIT	€
Cena na ton /uro		575,42	2,40	690,50	2,88
Teža / m3		1,60		2,00	
Razdalja	Čas vožnje				
km	ur	Sit/m3	€/m3	Sit/m3	€/m3
1	0,35	322	1,34	483	2,01
1,5	0,40	368	1,53	552	2,30
2	0,44	405	1,69	608	2,54
3	0,53	488	2,04	732	3,06
4	0,62	571	2,38	857	3,58
5	0,71	653	2,73	980	4,09
6	0,79	727	3,03	1.090	4,55
7	0,87	800	3,34	1.201	5,01
8	0,94	866	3,61	1.298	5,42
9	1,02	939	3,92	1.409	5,88
10	1,09	1.003	4,19	1.505	6,28
11	1,15	1.058	4,42	1.588	6,63
12	1,21	1.114	4,65	1.671	6,97
13	1,28	1.179	4,92	1.768	7,38
14	1,35	1.243	5,19	1.864	7,78
15	1,42	1.308	5,46	1.962	8,19
16	1,48	1.362	5,68	2.043	8,53
17	1,54	1.418	5,92	2.126	8,87
18	1,60	1.473	6,15	2.210	9,22
19	1,66	1.529	6,38	2.293	9,57
20	1,72	1.584	6,61	2.376	9,91
21	1,77	1.630	6,80	2.445	10,20
22	1,83	1.685	7,03	2.528	10,55
23	1,89	1.740	7,26	2.609	10,89
24	1,95	1.795	7,49	2.692	11,24
25	2,01	1.850	7,72	2.776	11,58
26	2,10	1.934	8,07	2.900	12,10
27	2,14	1.970	8,22	2.955	12,33
28	2,19	2.017	8,42	3.025	12,62
29	2,24	2.063	8,61	3.094	12,91
30	2,29	2.108	8,80	3.163	13,20
31	2,34	2.154	8,99	3.231	13,48
32	2,39	2.200	9,18	3.300	13,77
33	2,44	2.247	9,38	3.370	14,06
34	2,49	2.293	9,57	3.439	14,35
35	2,54	2.339	9,76	3.508	14,64
36	2,59	2.384	9,95	3.577	14,93
37	2,64	2.430	10,14	3.645	15,21
38	2,69	2.476	10,33	3.714	15,50
39	2,74	2.523	10,53	3.784	15,79

40	2,79	2.569	10,72	3.853	16,08
41	2,83	2.605	10,87	3.908	16,31
42	2,88	2.652	11,07	3.978	16,60
43	2,93	2.698	11,26	4.047	16,89
44	2,98	2.744	11,45	4.115	17,17
45	3,03	2.789	11,64	4.184	17,46
46	3,07	2.827	11,80	4.240	17,69
47	3,11	2.863	11,95	4.295	17,92
48	3,16	2.909	12,14	4.363	18,21
49	3,21	2.956	12,33	4.434	18,50
50	3,26	3.002	12,53	4.502	18,79
51	3,31	2.743	11,44	4.114	17,17
52	3,39	2.809	11,72	4.213	17,58
53	3,43	2.842	11,86	4.263	17,79
54	3,47	2.875	12,00	4.312	17,99
55	3,51	2.909	12,14	4.363	18,21
56	3,55	2.942	12,28	4.413	18,41
57	3,59	2.975	12,41	4.462	18,62
58	3,63	3.008	12,55	4.512	18,83
59	3,67	3.041	12,69	4.562	19,03
60	3,71	3.074	12,83	4.611	19,24
61	3,76	3.116	13,00	4.673	19,50
62	3,81	3.157	13,17	4.736	19,76
63	3,86	3.199	13,35	4.798	20,02
64	3,91	3.240	13,52	4.861	20,28
65	3,95	3.273	13,66	4.910	20,49
66	3,99	3.306	13,80	4.960	20,70
67	4,03	3.339	13,94	5.009	20,90
68	4,07	3.373	14,07	5.059	21,11
69	4,11	3.406	14,21	5.108	21,32
70	4,15	3.439	14,35	5.158	21,52
71	4,20	3.480	14,52	5.220	21,78
72	4,25	3.522	14,70	5.283	22,04
73	4,30	3.563	14,87	5.345	22,30
74	4,34	3.596	15,01	5.395	22,51
75	4,38	3.629	15,15	5.444	22,72
76	4,42	3.662	15,28	5.494	22,92
77	4,46	3.695	15,42	5.543	23,13
78	4,50	3.729	15,56	5.593	23,34
79	4,54	3.762	15,70	5.642	23,55
80	4,58	3.795	15,83	5.692	23,75
81	4,63	3.836	16,01	5.754	24,01
82	4,68	3.878	16,18	5.817	24,27
83	4,72	3.911	16,32	5.866	24,48
84	4,76	3.944	16,46	5.916	24,69
85	4,80	3.977	16,60	5.965	24,89
86	4,84	4.010	16,73	6.015	25,10
87	4,88	4.044	16,88	6.066	25,31
88	4,92	4.077	17,01	6.116	25,52
89	4,96	4.110	17,15	6.165	25,73
90	5,00	4.143	17,29	6.215	25,93

91	5,04	4.176	17,43	6.264	26,14
92	5,08	4.209	17,56	6.314	26,35
93	5,12	4.242	17,70	6.363	26,55
94	5,16	4.275	17,84	6.413	26,76
95	5,20	4.308	17,98	6.463	26,97
96	5,26	4.358	18,19	6.538	27,28
97	5,28	4.376	18,26	6.563	27,39
98	5,32	4.409	18,40	6.613	27,59
99	5,36	4.442	18,53	6.662	27,80
100	5,40	4.475	18,67	6.712	28,01

- koeficient za preračun obračunske ure v efektivno uro prevoza znaša največ do 1,15
- 20-odstotno povečanje cene za prevoz kamnitih agregatov
- 10-odstotno zmanjšanje cene za prevoze za razdalje nad 50 km