

Tabela 3: Obračunski stroški po posameznih vrstah komunalne opreme

Vrsta komunalne opreme		%	Cena	DDV 20%	Cena z DDV	Nepredvidena dela	Projektna dokumentacija	Geodetski posnetki	Parcelacija	Inženiring	Nadzor	Skupaj obračunski stroški
						10,00%	3,00%	2,50%	2,50%	3,00%	2,50%	
Promet	Lokalne ceste (LC) (primarna infra.)	27,50%	19.650.795,22 €	3.930.159,04 €	23.580.954,26 €	2.358.095,43 €	707.428,63 €	589.523,86 €	589.523,86 €	707.428,63 €	589.523,86 €	29.122.478,51 €
	Javne poti (JP)	24,99%	17.860.619,79 €	3.572.123,96 €	21.432.743,75 €	2.143.274,38 €	642.982,31 €	535.818,59 €	535.818,59 €	642.982,31 €	535.818,59 €	26.469.438,53 €
	Javne poti (sofinancirane)	0,07%	46.945,42 €	9.389,08 €	56.334,51 €	- €	- €	- €	- €	1.690,04 €	1.408,36 €	59.432,91 €
	Parkirišča	2,16%	1.544.691,31 €	308.938,26 €	1.853.629,57 €	185.362,96 €	55.608,89 €	46.340,74 €	46.340,74 €	55.608,89 €	46.340,74 €	2.289.232,52 €
	Hodniki za pešce	1,01%	718.561,40 €	143.712,28 €	862.273,68 €	86.227,37 €	25.868,21 €	21.556,84 €	21.556,84 €	25.868,21 €	21.556,84 €	1.064.908,00 €
	Avtobusna postajališča	0,58%	413.283,75 €	82.656,75 €	495.940,50 €	49.594,05 €	14.878,22 €	12.398,51 €	12.398,51 €	14.878,22 €	12.398,51 €	612.486,52 €
Kanalizacija	Kanalizacija za komunalno odpadno vodo	3,51%	2.509.359,34 €	501.871,87 €	3.011.231,21 €	301.123,12 €	90.336,94 €	75.280,78 €	75.280,78 €	90.336,94 €	75.280,78 €	3.718.870,55 €
	Kanalizacija za komunalno odpadno vodo (sofinancirana)	0,85%	609.616,29 €	121.923,26 €	731.539,55 €	- €	- €	- €	- €	21.946,19 €	18.288,49 €	771.774,22 €
	Mešana kanalizacija	11,48%	8.202.192,97 €	1.640.438,59 €	9.842.631,57 €	984.263,16 €	295.278,95 €	246.065,79 €	246.065,79 €	295.278,95 €	246.065,79 €	12.155.649,99 €
	Kanalizacija za padavinsko odpadno vodo	1,31%	936.675,20 €	187.335,04 €	1.124.010,24 €	112.401,02 €	33.720,31 €	28.100,26 €	28.100,26 €	33.720,31 €	28.100,26 €	1.388.152,64 €
	Kanalizacija za padavinsko odpadno vodo (sofinancirana)	0,20%	142.148,92 €	28.429,78 €	170.578,70 €	- €	- €	- €	- €	5.117,36 €	4.264,47 €	179.960,53 €
	Točkovni objekti na kanalizacijskem omrežju	0,24%	169.321,10 €	33.864,22 €	203.185,32 €	20.318,53 €	6.095,56 €	5.079,63 €	5.079,63 €	6.095,56 €	5.079,63 €	250.933,87 €
	CČN (sofinancirana)	0,14%	100.190,00 €	20.038,00 €	120.228,00 €	- €	- €	- €	- €	3.606,84 €	3.005,70 €	126.840,54 €
Vodovod	Vodovodno omrežje	1,83%	1.305.517,82 €	261.103,56 €	1.566.621,38 €	156.662,14 €	46.998,64 €	39.165,53 €	39.165,53 €	46.998,64 €	39.165,53 €	1.934.777,41 €
	Vodovodno omrežje (projektna dokum.) - sofinancirana	1,58%	1.126.463,08 €	225.292,62 €	1.351.755,70 €	- €	- €	- €	- €	40.552,67 €	33.793,89 €	1.426.102,27 €
	Točkovni objekti na vodovodnem omrežju	7,33%	5.239.870,87 €	1.047.974,17 €	6.287.845,05 €	628.784,50 €	188.635,35 €	157.196,13 €	157.196,13 €	188.635,35 €	157.196,13 €	7.765.488,64 €
JR	Javna razsvetljava	2,10%	1.504.054,78 €	300.810,96 €	1.804.865,74 €	180.486,57 €	54.145,97 €	45.121,64 €	45.121,64 €	54.145,97 €	45.121,64 €	2.229.009,19 €
Zelene	Javne in rekreacijske površine	1,51%	1.081.869,33 €	216.373,87 €	1.298.243,19 €	29.824,32 €	38.947,30 €	32.456,08 €	32.456,08 €	38.947,30 €	32.456,08 €	1.603.330,34 €
Skupaj stroški izgradnje:		88,38%	63.162.176,60 €	12.632.435,32 €	75.794.611,93 €	7.336.417,55 €	2.200.925,26 €	1.834.104,39 €	1.834.104,39 €	2.273.838,36 €	1.894.865,30 €	93.168.867,17 €